


The presentation will begin shortly.
Please “sign in” by typing your name and company in the Q&A 

panel at the right side of the screen. 
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• All attendees are MUTED.

• To sign in, type your name and company in the Q&A panel on the right 

side of screen (Select the Q&A icon      in the upper right-hand corner to show Q&A). 

• To turn on live captions and subtitles, select Captions/Subtitles on in 

your controls. 

• To change the caption language, select Caption/Subtitle settings, and 

choose your preferred language. 

• If you experience technical difficulties, please exit event and reenter.

• Attendees may experience a slight delay during slide transitions.

• A copy of the presentation will be available following the event.

This event is being recorded.
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• Welcome Remarks

• Kiewit Company Overview

• Project Overview

• Immediate Bid Opportunities: Early Works

• Bid Submittal Instructions

• Working with Kiewit

• Commitment to Diversity

• Questions and Answers
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Donnie Arant
Pre-Construction Manager

Kelli Kelly
Economic Inclusion Lead

Jerel Worthy
Community Outreach Manager

Dan Virgilio
Construction Manager
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•

6

2024 Rankings

#1 Domestic Heavy Civil Contractor

#1 Transportation Contractor

#2 Overall Contractor
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• Safety

• Dignity and Respect

• Inclusion

• Collaboration

• Fairness

• Transparency

• Accountability

• Honesty

• Innovation

• Creativity

• Competition

• Continuous 

Improvement

• Sustainability

• Community Partnership

• Mentorship

• Responsibility
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• Amtrak Frederick Douglass Memorial Tunnel - Package A 

(Ongoing)

• Ellicott City North Tunnel, Howard County (Ongoing)

• University of Maryland NextGEN (Ongoing)

• Chesapeake Bay Bridges 

• The Historic Arlington Memorial Bridge

• WMATA Yellow Line Tunnel and Bridge Repairs & Multiple 

other WMATA, DC & DMV Area Projects

• BWI Airport Pier A Extension

• Baltimore Phoenix Shot Tower Tunnel

• Fort McHenry Tunnel
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The purpose of Maryland Transportation Authority’s (MDTA) Key Bridge Rebuild (I-695/MD 

695 over the Patapsco River/Baltimore Harbor) Design-Build Project is to reconstruct the 

Francis Scott Key Bridge that collapsed after a vessel strike on March 26, 2024.

The Project will be delivered via the Progressive Design-Build delivery method with 

anticipated scope to include the construction of a new bridge, along with work necessary 

to tie the new bridge into the existing infrastructure. 

• The Project is advancing in two phases: Phase 1 – Project Development services and 

Phase 2 – Project Delivery services.

• The comprehensive Phase 1 scope is currently being developed by Kiewit, MDTA, and 

Subconsultants. 

• Construction is targeted for completion by Late 2028.



DIVERSE SUBCONTRACTOR AND SUPPLIER OUTREACH EVENT 12

Project Details

Project Owner Maryland Transportation Authority

Est. Project Value $1.7 – 1.9 Billion

Delivery Model Progressive Design Build

Lead Designer Kiewit Engineering Group, Inc.

Lead Contractor Kiewit Infrastructure Co.
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Phase 1 Work typically includes completing the 

Final Design Documents and 

providing recommendations regarding 

constructability, risk allocation, cost, and schedule, 

and preparation and submittal to the Agency of a 

Phase 2 Proposal for the Phase 2 Work. 

Other Phase 1 areas of focus may include:

• Recommendations for Early Works Packages

• Subcontracting plan development

• Coordination with Third Parties

• Interface coordination; community outreach

Phase 2 Work typically includes the provision of 

recommendations to the Agency on the planning, 

design, and proposed construction of the Project as 

they apply to the Final Design Documents 

Other Phase 2 areas of focus may include:

• Site preparation work

• Procurement of materials and equipment

• Interface coordination

• Continued coordination with Third Parties, 

implementation of subcontracting plan; 

community outreach Construction of all elements 

of the Project

• Warranty services

Phase 1 – Project Development Phase 2 – Project Delivery

13

One contract with 2 phases:

1) Phase 1: Project Development (Pre-construction and design - anywhere from 0% - 50%)

2) Phase 2: Project Delivery (Construction, GMP anticipated at 50% design)
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• The Francis Scott Key Bridge (FSK) was a 1.7-mile-long bridge on I-695/MD 695 spanning the navigable 

Patapsco River providing a critical connection to the Port of Baltimore. 

• I-695/MD 695 is a fully access controlled highway, forming the southeastern section of the beltway loop 

around Baltimore City. 

• FSK was a divided four-lane typical section with two lanes in each direction and was on the National 

Highway System (NHS). 

• Pier 17 was one of the four supports of the continuous through truss spans of the FSK bridge



DIVERSE SUBCONTRACTOR AND SUPPLIER OUTREACH EVENT 15

Safety

Provide a safe and secure 

project throughout Phase 1 and 

Phase 2, with zero fatalities or 

serious injuries to workers

Collaboration

Achieve a collaborative and 

integrated partnership between 

all project team members with 

local communities and 

stakeholders

Schedule

Goal of opening all lanes to 

vehicular traffic no later than 

October 15, 2028 

Aesthetics

Visually attractive structure that 

minimizes the number of piers in 

the Patapsco River

Cost

Transparency in cost estimating 

and negotiation and delivery at or 

below the negotiated budgets

Quality

Deliver a resilient and 

aesthetically pleasing bridge 

exceeding the 75-year service 

life requirements
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Kiewit is committed to meeting or exceeding the 26% Disadvantaged 

Business Enterprise (DBE) goal established for this project.

For participation to count toward the goal, firms must be certified by MDOT as a Maryland DBE. 

Contact MDOT’s Office of Minority Business Enterprise (OMBE) with questions at:    

(410) 865-1269 or mbe@mdot.maryland.gov

For more information regarding MDOT DBE certifications, 

visit: MBE/DBE/ACDBE/SBE Certification - MDOT (maryland.gov)

mailto:mbe@mdot.maryland.gov
https://www.mdot.maryland.gov/tso/pages/Index.aspx?PageId=104
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Early Works RFP Scope Packages NAICS Codes RFP Release 

Date

Contract Type

EWP-01: Bridge 

Demolition 

Land Demo - TURNKEY 

Demolition package (Seeking 

award to a single firm/team 

providing ALL of the following 

scopes via self-perform or 

subcontract):

¶Sawcutting

¶Trucking

¶Disposal

¶HAZMAT Survey

¶ACM Abatement

238990
562119
562119
562211
562211

11/4/2024 Prime Subcontract 

with lower tier 

subcontract 

opportunities

Scope details and contact information will be provided in BuildingConnected upon RFP release.
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Early Works RFP Scope Packages NAICS Codes Anticipated RFP 

Release Date

Contract Type

EWP-01: Bridge 

Demolition 

Marine Demo: 

• Sawcutting

• Blasters

• Trucking

• Disposal

• Divers

• HAZMAT Survey

• ACM Abatement

• Boat Support

238990
238910
562119
562119
237990
562211
562211
488330

11/6/2024 Subcontract

Scope details and contact information will be provided in BuildingConnected upon RFP release.
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Early Works RFP Scope Packages NAICS Codes Anticipated RFP 

Release Date

Contract Type

EWP-01: Bridge 

Demolition 

Demolition Material Disposal

• Concrete Disposal

• Steel Recycling

562119
562119

11/6/2024 Subcontract

Scope details and contact information will be provided in BuildingConnected upon RFP release.



DIVERSE SUBCONTRACTOR AND SUPPLIER OUTREACH EVENT 21

Early Works RFP Scope Packages NAICS Codes Anticipated RFP 

Release Date

Contract Type

WO-09: Test Pile 

Procurement 

¶Pile Material

¶Load Test Frame Furnish 

and Fabricate

331110, 237990

331221
11/6/24 Supplier

Scope details and contact information will be provided in BuildingConnected upon RFP release.
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Early Works RFP Scope Packages NAICS Codes Anticipated RFP 

Release Date

Contract Type

WO-10: Test Pile 

Installation

¶Welders

¶Marine Support

¶Load Test Monitoring 

Geotechnical Consultant

238190
488330
541380

11/6/24 Subcontract

Scope details and contact information will be provided in BuildingConnected upon RFP release.
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Early Works RFP Scope Packages NAICS Codes Anticipated  RFP 

Release Date

Contract Type

EWP-02: Trestle 

Installation

• Trestle Pile

• Trestle Steel 

Fabrication

• Crane Mat Supply 

and Installation

331110, 237990
331221, 331110

11/21/2024 Supplier

Scope details and contact information will be provided in BuildingConnected upon RFP release.



DIVERSE SUBCONTRACTOR AND SUPPLIER OUTREACH EVENT 24

Early Works RFP Scope Packages NAICS Codes Anticipated RFP 

Release Date

Contract Type

EWP-02: Trestle 

Installation

• Welders

• Boat Support

• Trucking

• Staging area

238190

488330

562119

11/21/2024 Subcontract

Scope details and contact information will be provided in BuildingConnected upon RFP release.
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• Notification via B2gNow to targeted NAICS codes in 

certified database

• Bid invitations and communications issued via 

BuildingConnected

• Direct email to project mailing list & scope specific 

bidders list

• Notification to community organizations

• Announcement on website
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❑ RFPs Posted (11/4/24): Bid packages will be available as early as 11/4/24 on 

BuildingConnected.

❑ Virtual Outreach Event (11/4/24): Event on Tuesday, November 4, 2024 at 1:00pm EST to 

provide an overview of the project, immediate early works contract opportunities, and bid 

submittal instructions. A recording of the event will be available.

❑ Land Demo Bidder Site Walk (11/6/24): A site walk will be conducted on November 6, 

2024 at 1pm EST. 

Only bidders intending to submit turnkey bids (inclusive of ALL listed scopes) for 

the Land Demolition RFP should attend. Register here.

❑ LAND DEMOLITION BIDS DUE TO KIEWIT NOVEMBER 15, 2024 BY 5PM EST

https://app.smartsheet.com/b/form/6baf7d4068484222bba88370cf71a1e4
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Kiewit utilizes BuildingConnected for bidder communications regarding 

plans/specs/addenda distribution. 

To access scope specific bid documents and project information:

    Complete our Subcontractor Questionnaire to provide    

    your capabilities and bidding interests.

    Create an account with Building Connected at:

   https://app.buildingconnected.com/create-account

       Need help with BuildingConnected? 

       Visit: https://support.buildingconnected.com/hc/en-us

  Email RebuildKeyBridge@Kiewit.com to request an invitation to the 

 scope package(s) you are interested in bidding.

STEP 1:

STEP 2:

Once Kiewit has received your emailed request, you will receive an invitation to bid via 

BuildingConnected as bid packages become available.

STEP 3:

https://app.smartsheet.com/b/form/147d2f2543eb4235bce19d570861dc76
https://app.buildingconnected.com/create-account
mailto:RebuildKeyBridge@Kiewit.com
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• Safety performance

• Proven quality

• Certification

• Insurance and bonding 

capability

• On-time performance

We evaluate companies on different criteria based on specific 

project requirements. This may include, but is not limited to: 

• Years in business

• Reputation

• Past performance with Kiewit 

or Client

• Value-added products or 

services
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We take seriously our responsibility to keep each other 

and the public safe on our jobs. Our commitment to 

safety is demonstrated by:

Craft and staff collaboration to lead safety efforts on 

our projects. 

Site-specific orientations and trainings to prepare all 

team members for the work. 

Hazard analysis requirement before any operation 

can begin and safety meeting with foremen and crews 

at start of each shift. 

Project safety inspection tours and assessments to 

identify areas for improvement and best practices. 
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Rooted by our corporate core values, 

Kiewit is committed to inclusive 

employment and business practices that 

reflect equity, respect, and 

accountability.

Respectful behavior extends to 

everyone in the company, as well as 

prospective employees, 

subcontractors, vendors and clients.

We believe in an inclusive 

environment and community.
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Please type your 

questions in the Q&A 

panel on the right.

Our moderator will direct to 

the appropriate presenter.
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During this early stage of the project, Kiewit is seeking to engage local, small, and 

diverse firms whose services align with Early Works scope.  

We are also working to identify firms interested in exploring future participation 

opportunities for the duration of the project. 

ADDITIONAL OPPORTUNITIES WILL BE 
COMMUNICATED AS THE PROJECT PROGRESSES.

Information on future events will be shared via 
email, B2G, and our project website.  Join our 
project database to ensure you are notified 
about opportunities to connect! 
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• Administration Support/Document Control

• Asphalt Milling, Supply and Paving

• Barrier Wall

• Bridge Drainage

• Deck Overlays

• Demolition/Disposal of Materials

• Design

• Fencing

• Flatwork

• Grinding/Grooving

• Guardrail

• Lighting

• Maintenance of Traffic

• Marine Support

• Material Supply (Steel, Concrete Girders, 

Aggregates, Borrow, Specialty Materials)

• Misc. Concrete Work (Retaining Walls)

• Painting

• Reinforcing Steel Supply and Install 

• Roadway Civil and Drainage

• Signage

• Steel Erection

• Striping

• Tow Truck/Emergency Response

• Trucking

Anticipated scopes include (but are not limited to):
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STEP 1:

Complete our Subcontractor 

Questionnaire to join our mailing list 

and  help us understand your 
capabilities and bidding interests.

https://app.smartsheet.com/b/form/147d2f2543eb4235bce19d570861dc76
https://app.smartsheet.com/b/form/147d2f2543eb4235bce19d570861dc76
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STEP 1:
Sign-up for BuildingConnected to be added to our bidder’s list!

• Create an account with Building Connected
https://app.buildingconnected.com/create-account

• Follow this link to see public Kiewit projects: 
https://app.buildingconnected.com/public/545c695dc26ca11600879dd8

https://app.buildingconnected.com/create-account
https://app.buildingconnected.com/public/545c695dc26ca11600879dd8
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• Dividing work into economically feasible packages 

for equitable and meaningful participation

• Actively seeking out diverse businesses that bring 

value to our projects

• Building upon subcontractor relationships to foster 

long-term partnerships

• Fostering development and growth of existing and 

potential diverse business partners

• Partnering with community and industry 

organizations focused on supporting small and 

diverse businesses
ǒ ǒ ǒ
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For general information about the project, visit: 

https://keybridgerebuild.com/

RebuildKeyBridge@Kiewit.com Visit our Subcontractor Portal at:

l.ead.me/Kiewit-KeyBridgeRebuild 

https://indd.adobe.com/view/3f7e6b17-aba6-4b92-bf02-2547c2d1becb
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